
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 600 

FEDERAL PROJECT NO. IM-80-4(137) 

LOCATION: I-80, GOTHENBURG EAST & WEST 

COUNTIES: DAWSON           LINCOLN 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

November 03, 2011  .  At that time the bids will be opened and read for 

CULV SEED BR GDRL BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 9.9 MILES 

  START DATE 04/02/2012    WORKING DAYS   120 

  Price Range $  4,000,000 to $  7,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning October 11, 2011   at the Lincoln 

Central Office and October 17, 2011   at the District Engineer's Office at NORTH PLATTE 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          75   SHEETS   $  18.75 

CROSS SECTIONS (SHEETS X1 THRU X6)                          6   SHEETS   $   1.50 

STANDARD PLANS                                             11   SHEETS   $   2.75 

 

    SHEET NO. 

 

    1               TITLE PAGE 

    2-T1 - 2-T9     TYPICAL CROSS SECTIONS 

    2-S1 - 2-S8     SUMMARY OF QUANTITIES 

    2-S9 - 2-S11    SUMMARY OF QUANTITIES--EXISTING FIELD CONDITIONS 

                    & PROPOSED CONCRETE MILLING/TEMPLATE CORRECTION    

    2-A1 - 2-A10    PHOTO MAPS 

    2-H1 - 2-H3     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1            GENERAL INFORMATION 

    2-N2 - 2-N3     GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    3 - 12          PLAN SHEETS 

    13              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                    (FREEWAY-INTERSTATE) 

    14              TYPICAL TRAFFIC CONTROL PLAN--PIER COLUMN PROTECTION 

                    CONCRETE BARRIER PLACEMENT 

    15              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 

    16              TRAFFIC CONTROL PLAN--WORK IN VICINITY OF EXIT RAMP & ON RAMP 

    17              TEMPORARY PAVEMENT MARKING PLAN 

    18              TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    19              TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY  

    20              EARTHWORK DATA SHEET 

    21 - 22         SPECIAL PLAN 1   BRIDGE REPAIR 

                                     STA. 1841+60.00 

    23 - 24         SPECIAL PLAN 1C  PIER COLUMN PROTECTION 

                                     STA. 1639+30.00 

    25 - 26         SPECIAL PLAN 2C  PIER COLUMN PROTECTION 

                                     STA. 1889+87.00 

    27              SPECIAL PLAN 3C  PAVEMENT APPROACH REPAIR 

                                     REF. POST NO. 210+88 

    28 - 36         SPECIAL PLAN 4C  GUARDRAIL PLAN 

    37 - 38         SPECIAL PLAN 5C  SAFETY SLOPED END SECTIONS 

                                     (CORRUGATED METAL & CONCRETE PIPE) 

    39 - 40         SPECIAL PLAN 6C  CONCRETE PROTECTION BARRIER 

    X1 - X6         CROSS SECTIONS 

 

 

 



 

 

    STANDARD PLANS   

 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      413-R2    BAR GRATE FOR FLARED END SECTIONS 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      901-R9    HIGHWAY DELINEATORS 

      902-R1    HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE FLARED- END SECTION                               9 EACH 

BAR GRATE FOR 18" CONC FES                               7 EACH 

18" SAFETY SLOPED END SECTION                            1 EACH 

18" CONCRETE FLARED-END SECTION                          8 EACH 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE B                                         17 ACRE 

MULCH                                                   34 TON 

 

   GROUP 6 BRIDGE AT STA. 1841+60.00 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

ABUTMENT REPAIR                                         45 SF 

 

   GROUP 6A BRIDGE AT STA. 1841+60.00 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

CONCRETE REPAIR                                         24 SF 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1639+30.00 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1889+87.00 

47BD-4000 CONC FOR PIER PROTECTION                      14 CY 

EPOXY COAT RE-STEEL FOR PIER PROTECTION              3,855 LB 

W-BEAM GUARDRAIL                                       725 LF 

REMOVE GUARDRAIL                                       956 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE I                          4 EACH 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 2,026 STA 

OVERLAY SOLID LINES                                  4,108 STA 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      186 CY 

DELINEATOR, TYPE I                                     258 EACH 

DELINEATOR,  TYPE II                                    78 EACH 

REMOVE DELINEATOR UNITS                                336 EACH 

REMOVE PAVEMENT                                        281 SY 

CONC PVMT REPAIR TYPE A FULL DEPTH                       3 CY 

CONC PVMT REPAIR TYPE B FULL DEPTH                     138 CY 

CONC PVMT REPAIR TYPE C FULL DEPTH                     319 CY 

CONC PVMT REPAIR TYPE A PARTIAL DEPTH                  112 CY 

CONC PVMT, PR-3500                                     664 CY 

   JOINT REPAIR 



 

 

BRIDGE APPROACH REPAIR                                   1 CY 

5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD           134,200 LF 

5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD           110,300 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                3,200 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     476 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 1 TON 

FOUNDATION COURSE REPLACEMENT                           24 CY 

ASPH CONC  ST MAINT PATCH TYPE SP5 (0.5)               100 TON 

ASPH CONC, TYPE SPS                                 11,770 TON 

ASPH CONC, TYPE SP5(0.5)                            46,720 TON 

PERF GRAD BIND (70-28)FOR ST MAINT PATCH                 5 TON 

PERF GRADED BINDER (70-28)                           2,616 TON 

PERF GRADED BINDER (52-34)                             588 TON 

TACK COAT                                           71,220 GAL 

WATER                                                  357 MGAL 

EARTH SHOULDER CONSTRUCTION                          1,427 STA 

MILLING FOR ASPH CONC INLAY                              5 EACH 

MILLING CONC FOR INLAYS                                  6 EACH 

RUMBLE STRIPS, ASPHALT                               1,366 STA 

CONCRETE SURFACE MILLING                               236 STA 

CONCRETE SURFACE MILLING                                44 STA 

   TYPE A 

SURFACE UNDER GUARDRAIL                              1,074 SY 

RAP INCENTIVE PAYMENT                               99,433 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

FABRIC SILT FENCE-LOW POROSITY                       1,091 LF 

 

   GROUP 10 GENERAL ITEMS 

 

SURV OF TEMP TRAFFIC CONT DEVICES                      216 CDAY 

BARRICADE, TYPE II                                  41,200 BDAY 

BARRICADE, TYPE III                                  1,276 BDAY 

TEMPORARY SIGN DAY                                   2,688 EACH 

SIGN DAY                                             8,659 EACH 

FLASHING ARROW PANEL                                   412 DAY 

CONCRETE PROTECTION BARRIER                          1,000 LF 

INERTIAL BARRIER SYSTEM                                  2 EACH 

REPLACEMENT MODULE                                      18 EACH 

FIELD OFFICE                                             1 EACH 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        25 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    25 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   25 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  25 HOUR 

TEMPORARY SILT FENCE                                 1,500 LF 

TEMPORARY MULCH                                          4 TON 

 


